
 

 

STATEMENT OF WORK 

 

B.1.0.  GENERAL INFORMATION 

 

Introduction.  This project is: Structural Study for Apartment Building 

 

B.2.0.  PROJECT REQUIREMENTS 

 

B.2.1. Description of Project  

Consulate General of United States of America Kolkata has a requirement for hiring the 

services of a structural AE to study and analyze existing apartment building for it 

structural stability to support load bearing walls and concrete slab on fourth floor to cover 

existing terrace. 

 

Consulate has no structural drawing available for this building and contractor may have to 

carry out NDT to firm their findings and conclusion. 

 

This is to share with you that the building is occupied and under no circumstance any 

Destructive Testing can be done on the building. 

 

AE has to find out feasibility of construction of structural members to cover terrace on 

fourth floor of the building. 

 

AE also has to share with USG any requirements or formalities to be completed, in case 

the building is found to structurally stable to support covering of open terrace, per 

Kolkata municipal authorities or any other authority having jurisdiction in this matter.  

 

B.2.2.  General Requirements 

 

B.2.2.1.  This design is a multidiscipline effort that requires structural, architectural and 

engineering services to define the structural, construction and architectural facilities. In 

addition to the normal architectural and engineering services provided for building 

design, the design services required include, but are not limited to: Structural and 

Construction design services.  If there is any inconsistency between the attachments listed 

herein and this section follow this section.   

 

B.2.2.2.  This design is a part of a major program undertaken by the Department of State 

using public funds.  The Government will formally evaluate the A/E Contractor based on: 

 

(a) Designing to a target construction contract cost estimate; 

(b) Adhering to the delivery schedule; and 

(c) Evaluating changes occurring during construction. 

 

B.2.2.3.  The Contractor shall carefully review and coordinate drawings and 

specifications, and other project documents before submittal.  This includes identifying 



 

 

all interface points and controls between drawings and documents.  The Contractor shall 

have a quality control program in effect, which will require his employees and consultants 

to thoroughly review and coordinate all project data prior to submittals.  The Contractor 

shall correct deficiencies, ambiguities, conflicts, and inconsistencies before submitting 

documents or they will be rejected by the Contracting Officer.  The letter of transmittal 

shall certify that all documents have been reviewed and coordinated prior to submittal.  

The certification shall be signed by a principal of the Contractor’s firm.  The Contracting 

Officer's Representative (COR) will review and approve the Quality Assurance/Quality 

Control (QA/QC) program proposed by the Contractor.  This program shall indicate the 

method of controlling the quality of all work produced by the Contractor and consultants. 

Refer to FAR Clause 52.236-23, "Responsibility of the Architect/Engineer Contractor". 

 

B.2.2.4.  The Contractor shall produce A2 size structural drawings, plans and 

specifications.  Drawings shall be segregated by buildings.  The layout of individual 

drawings shall convey the required design and construction information.  Symbols used 

shall be accepted international industry standards and shall be shown in the legend.  

Lettering shall be of sufficient size to be clearly read when drawings are reduced to half 

size. 

 

B.2.2.5.  Specifications shall not rely on sole-source designations to circumvent the 

requirement for full and open competition in the purchase of construction materials and 

equipment.  When a sole-source manufacturer, product, or equipment is specified, the 

Contractor shall notify the U.S. Government in written monthly progress reports.  These 

reports shall be accompanied by a justification explaining why sole-source acquisition is 

necessary and appropriate for the project.  The justification shall provide the information 

that would be required by the Federal Acquisition Regulation (FAR Subpart 6.3).  The 

justification must also explain why the salient characteristics of proposed sole source 

equipment cannot be described in the specifications.  No classified work shall occur 

under this contract. 

 

B.2.2.6.  Except as expressly directed by the Government, the Contractor shall minimize 

the use of Government-furnished equipment, materials, and supplies to be provided to the 

construction contractor through the design of the construction documents. 

 

B.2.2.7.  Schedule requirements for this Statement of Work are contained in Section E.  

The "design-to" budget cost data is contained in G.2. 

 

B.2.2.8.  The Contractor shall prepare a detailed written record of all conferences and 

meetings with representatives of Post related to the project.  The Contractor shall also 

document telephone conversations in which decisions affecting the project are made.  The 

Contractor shall submit one copy of these records to the Contracting Officer's  

Representative (COR) within five days of the event.  The written format established by 

the Contractor for these records will be subject to the approval of the COR.  Each  record 

shall conclude with the following statement:  "The matters reported in this document are 



 

 

considered by the Contractor to be within the scope of this contract as presently priced, 

except for as further described below." 

 

B.2.2.9.  The Contractor shall provide designs that are cost-effective as to usable space 

and that provide maximum flexibility for future uses.  The Government will exercise 

particular care in consideration of these requirements in the design review and approval 

process. 

 

B.3.0. SPECIAL REQUIREMENTS 

 

B.3.1.  The Contractor shall analyze the existing building for its structural stability and 

ability to support additional load resulting from covering of open terrace on fourth floor 

of the building. Contractor shall produce a design that ensures the safety and structural 

stability of the new structure on fourth floor. Contractor shall provide following in 60% 

submission for USG review 

 

1. Basis of Design – Abstract from relative codes referred shall be shared. 

2. Assumptions. 

3. IBC reference. 

4. NDT proposed for understand the structural health of building. 

5. Abstract from codes and test reports which are referred during design as 

supporting documents. 

6. Design Calculations – STADD Calculations. 

7. Structural Drawings of the existing structure based on NDT and visual 

inspections. 

8. Design and construction drawings for slab and other associated structural 

members to cover open space in fourth floor. 

 

The Contractor shall ensure that these facilities are easy to maintain or replace with those 

most readily available supplies and services.  The Contractor shall emphasize uniformity 

of parts and components to maximize interchange-ability.  During the design phase the 

Contractor shall address operations and maintenance (O&M) considerations.  

 

B.3.2. The Contractor shall provide specific operations and maintenance data and 

information for the development of a Comprehensive Maintenance Program (CMP) by 

the Government.   

 

B.3.3. The Government will provide comments to the Contractor in writing and in a 

standard format, numbered and grouped by discipline.  Review conferences will be held if 

deemed necessary by the COR.  The Contractor shall respond to these comments in 

writing within 21 days for 60%, 90% and Final design submissions.  The A/E contractor 

shall incorporate all review comments into the design and return all annotated material 

with the next submission.  Comments not accepted by the Contractor shall be brought to 

the attention of the Contracting Officer's  Representative in writing immediately for 

resolution.  Decisions of the Contracting Officer to incorporate the comments considered 



 

 

within the scope of work of the contract will be final.  Review comments outside the 

existing contract scope of work will require a contract modification. 

 

No work shall be initiated until the Government has provided review comments under 

each submittal.  The Contractor shall provide in booklet form and 02 copies all comments 

and the actions taken in response to the comments. 

 

B.4.0. EXISTING CONDITIONS: This is a four story residential apartment building on 

consulate compound. At fourth floor one of the apartments has an open terrace which is 

presently covered with metal supporting frame work and PUF panel roofing. Intent of this 

study is to understand the feasibility of covering that open terrace area with concrete slab. 

 

B.4.1. Site 

 

Government of United States of America has their consulate at 5, 5/1 and 5/2 Ho Chi Min 

Sarani. Out of these three compounds, 5/2 Ho Chi Min Sarani has an apartment building. 

This building was constructed way back sometime in mid or late forties. Consulate do not 

have any structural drawings for this building and is not aware of it structural health. 

 

B.4.2. Surveys 

 

Consulate General has a topographical survey of this compound and a copy of same can 

be shared with the vendor if required. 

 

 

B.4.3.  Geotechnical Data 

 

N/A 
 

B.5.0 DESIGN REQUIREMENTS 

 

B.5.1. General Requirements 

 

The requirements in this statement of work serve as direction to the Contractor in the 

development and delivery of a complete set of structural analysis, NDT test reports and 

Conclusion based on these reports.  These documents shall  provide the necessary 

interfaces, coordination, and communication among the designer, constructor, and special 

disciplines (Structural and life safety).  All submittals must be of a quality to achieve this 

result.  The Contractor shall perform its services in accordance with professional 

standards of skill, care, and diligence adhered to by reputable, first-class firms performing 

services of the same or similar nature for facilities of similar complexity.  The 

Contractor’s design shall conform to generally accepted engineering practices and the 

approved design criteria. 

 

B.5.2. Design Process 

 



 

 

The design shall consist of the following parts: 

 

 A.  60% design completion 

 B.  90% design completion 

 C.  Final design completion 

 

The Contractor shall be required to make 2 copies of letter size documents and A2 size 

drawings with an oral presentations to the Government at Post to occur at 60% design 

stage. 

 

The Contractor shall cease all design work during the Government review periods until 

receipt of written review comments from the Government on each of these submittals.  

Any design work on the project during these review periods is at the Contractor's risk.  

The Contractor shall consider this temporary cessation of work in its planning and 

scheduling. 

 

B.6.0. SUBMITTAL REQUIREMENTS 

 

B.6.1. 60% Submittal 

 

Furnish drawings and other documents containing the following : 

 

B.6.1.1.  Site Plan 

 

• Statement of visual inspection of the building structure including description of 

the building, program and site, and general constraints found. 

 

• A general location plan which indicates disposal sites for fill/excavated materials 

and vehicle access routes to the site(s).  Identify any local permits that must be 

obtained. 

 

• A project site plan at a scale not smaller than l:200 showing all improvements 

required plus typical perimeter enclosure sections and elevations, and site 

sections. 

 

• A utility site plan at l:200 scale showing all existing utilities and locations, water 

supply, electrical power, gas, sewer and both sanitary and storm drainage and 

telephone.  Show all connections to existing utility services and location of 

proposed entry (no exit) for all utility services to buildings.  Show all exterior 

utility structures including water (fire) storage, lift stations, sewage treatment, etc. 

 

B.6.1.2.  Floor Plans 

 

N/A. If required these will be shared with the vendor awarded with this contract. 

 



 

 

Floor plans of existing facilities at 1:100, where the project consists of additions and 

alterations. 

 

A complete legend with all symbols and abbreviations used shall be shown on drawings. 

 

B.6.1.3.  Specifications 

 

B.6.1.4.  Post do not have any structural information or drawing on the building under 

consideration. Contractor has to prepare, conduct test or other surveys to ascertain the 

structural health of the building and its ability to support additional load from proposed 

covering of the open terrace area on fourth floor. 

 

B.6.2. 90% Submittal 

 

B.6.2.1.  Contractor shall furnish 02 each sets of design documents in compliance with 

the comments made by USG on 60% submission. Contractor shall furnish manufacturers' 

catalogs of specified equipment and materials and all pertinent sections of codes, 

handbooks, standards, etc., referenced in the drawings or specifications.  This is to 

provide information for offerors, with certain sole-source and or-equal identifications 

depending upon how important the equipment is to serve critical operations. 

 

B.6.2.3.  Specify all equipment, and a full description of all features - including optional 

and sole-source requirements.  The Contractor shall list the specific manufacturer and 

model number (including any options) used as the basis of design in the specification for 

each item or type of equipment, followed by the phrase "or approved equal."  Submit 

specifications in draft form with the 90% submittal. 

 

B.6.2.4.  Develop and provide a preliminary construction schedule at the 60% submittal 

based on a cost-loaded Critical Path Method (CPM) and a final schedule at the Final 

submittal.  This schedule will be used to develop the schedule of performance.   

 

B.6.2.5.  At the 60% and 90% submittals, provide updated construction cost estimates. 

 

B.6.2.6.  Installation Drawings 

 

B.6.3. 100% Submittal - Final Construction Documents 

     

B.6.4.  Submittal Copies 

 

B.6.4.1.  Furnish 02 bound set(s) of A2 size prints of unclassified drawings. 

 

B.6.4.2.  Furnish 02 unbound set(s) A2 size paper sepia reproducible prints of drawings. 

 



 

 

B.6.4.3.  Furnish 02 bound set(s) of half-size prints of unclassified drawings. Also furnish 

a CD with all the documents related to design and drawings in soft form. Drawings hall 

be in Auto Cad 2018 version. 

 

B.6.4.4.  Furnish separate information of the following items and furnish 02 individually 

bound set(s) of 8-l/2" x 11" or A4 prints of each: 

1) Outline specifications. 

2) Design criteria and preliminary calculations. 

3) Written Project Design Manual. 

4) Cost estimate. 

 

B.6.4.5.  Furnish 02 separately bound set(s) of prints of each of the following: 

1) Soils test report indicating SBC, taken as basis of design for structural 

design. 

2) Construction BOQ and budget estimate report. 

 

The Contractor shall submit entire submission package listed above on CD-ROM. 

 

Included as part of the 100% submittal are consultation services during the construction 

solicitation period.  This work includes, but is not necessarily limited to: 

 

• providing clarifications and responses to questions about the construction 

documents prepared by the Contractor; 

• preparation of drawings or documents that may become necessary for inclusion in 

amendments to the construction contract solicitation as a result of such 

clarifications or questions; and  

• attendance at the construction pre-proposal conference to be held at the Post. 

 

B.7.0.  FURNITURE AND FURNISHINGS PRICING, DOCUMENTATION, AND 

 INSTALLATION PHASE  

 

B.8.0. POST DESIGN AND CONSTRUCTION SERVICES 

 

B.8.1. During the construction solicitation period, the Government may require the 

Contractor to provide consultation services, including providing clarifications and 

responses to questions about the construction documents prepared by the Contractor at no 

cost to Government.  The Contractor shall be in attendance at the construction 

pre-proposal conference at no additional cost to the Government.  

 

B.8.2. To Government reserves the right to modify the contract to add services that may 

be required of the Contractor during actual construction of the project.  These services, 

known as construction phase services, may include, but are not limited to, review of shop 

drawings, approval of materials and equipment, and approval of proposed substitutions of 

materials and equipment. 

 



 

 

B.8.3. Section A provides pricing for these services. 

 

B.8.4. Whenever such services are required the Government will issue a modification to 

identify the scope of services required.  Payment for these services will be negotiated in a 

supplemental agreement based on the scope of services, staffing needs, and duration of 

services. 


